| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/99
PAGE : 300 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 280, 228. 20 RQUTE : US 6
CALL ORDER : 300 CONTRACT ID : B -23929-A COUNTI ES : NMARSHALL
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . LAPCRTE DI STRI CT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 2126018
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D

1 35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON' COMPANY $  202,229.00 100. 0000%

2 35-0918397 R ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $  255,232.89 126. 2098%

3 35-1339168 LAPCRTE CONSTRUCTI ON COVPANY, | NC. $  261,443.61 129. 2809%

4 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON COMPANY, | NC. $  315,211.68 155. 8686%

5  35-1817530 Pl ONEER ASSOCI ATES, | NC. $  335,187.50 165. 7465%

| (1) 35-1690004 | (2) 35-0918397 | (3) 35-1339168

| NORTHERN | NDI ANA CONSTRUCTI O RI ETH RI LEY CONSTRUCTI ON COM LAPORTE CONSTRUCTI ON' COMPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE RECONSTRUCTI ON

|
0001 105-01925 8.000 M3XS | 885. 00000 7080. 00| 2000. 00000 16000. 00| 1465. 02000 11720. 16

FIELD OFFICE, 51.1 n2 | | |

0002 105- 06845 LUMP| 7276. 74000 7276. 74| 3300. 00000 3300. 00| 3300. 00000 3300. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  11815. 00000 11815. 00|  13000. 00000 13000. 00|  12163. 78000 12163. 78
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP| 6000. 00000 6000.00]  15000. 00000 15000. 00| 7138. 42000 7138. 42
CLEARI NG RI GHT OF WAY | |

0005 202- 02241 143.000 m | 8. 80000 1258. 40| 11. 90000 1701. 70| 11. 90000 1701. 70
GUARDRAI L, REMOVE | |

0006 202- 74045 3.000 EACH 55. 00000 165. 00| 35. 00000 105. 00| 35. 00000 105. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| |

0007 203- 02000 770.000 n8 | 14. 25000 10972. 50| 10. 00000 7700. 00| 13. 09000 10079. 30
EXCAVATI ON,  COVMMON | | |

0008 203- 02070 110.000 n8 | 18. 25000 2007. 50| 15. 00000 1650. 00| 18. 36000 2019. 60
BORROW | |

0009 205- 02224 50.000 m | 7. 20000 360. 00| 9. 85000 492. 50| 9. 85000 492.50

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205- 02229 9.000 m | 14. 00000 126. 00| 45. 00000 405. 00| 45. 00000 405. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0011 206-51220 254.000 n8 | 64. 00000 16256. 00| 100. 00000 25400. 00| 118. 76000 30165. 04
EXCAVATI ON, VET | |
0012 206- 51225 120.000 n8 | 7.30000 876. 00| 15. 00000 1800. 00| 17. 28000 2073. 60

EXCAVATI ON, DRY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/99
PAGE : 300 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 280, 228. 20 ROQUTE : US 6
CALL ORDER . 300 CONTRACT I D : B -23929-A COUNTI ES : MARSHALL
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-0918397 | (3) 35-1339168

| NORTHERN | NDI ANA CONSTRUCTI O RI ETH RI LEY CONSTRUCTI ON COM LAPORTE CONSTRUCTI ON COVPANY
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

TEMPCRARY WORKSI TE SPEED LIM T SI GN |
ASSEMBLY |

------------------------------------------ ST

0013 303-52308 815.000 My | 14. 92000 12159. 80| 15. 00000 12225. 00| 17. 41000 14189. 15
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0014 401- 04824 139.000 My | 56. 00000 7784. 00| 50. 00000 6950. 00| 51. 00000 7089. 00
HVA BASE 25.0 mm SHOULDER | |

0015 601- 01839 1.000 EACH 1555. 00000 1555. 00| 1555. 00000 1555. 00| 1555. 00000 1555. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |

0016 601- 06037 3.000 EACH 565. 00000 1695. 00| 565. 00000 1695. 00| 565. 00000 1695. 00
GUARDRAI L END TREATMENT, | | | |

0017 601- 99105 310.500 m | 31. 90000 9904. 95| 31. 90000 9904. 95| 31. 90000 9904. 95
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |

0018 611-95023 1.000 EACH| 110. 00000 110. 00| 150. 00000 150. 00| 85. 00000 85. 00
MAl LBOX ASSEMBLY, RESET | | |

0019 616- 02320 111.000 n2 | 3. 75000 416. 25| 4. 00000 444. 00| 5. 23000 580. 53
GEOTEXTI LES | | |

0020 616- 06405 75.000 My | 22. 75000 1706. 25| 28. 00000 2100. 00| 31. 87000 2390. 25
Rl PRAP, REVETMENT | | |

0021 621-01004 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0022 621- 06559 3110.000 n2 | 0. 55000 1710. 50| 0. 55000 1710. 50| 0. 55000 1710. 50
MULCHED SEEDI NG R | | |

0023 621- 06567 10.700 kL | 1. 00000 10. 70| 1. 00000 10. 70| 1. 00000 10. 70
WATER | | |

0024 621- 06574 592.000 n2 | 3. 90000 2308. 80| 3. 90000 2308. 80| 3. 90000 2308. 80
SODDI NG | | [

0025 702- 51005 77.000 n8 | 800. 00000 61600. 00| 1000. 00000 77000. 00| 1342. 40000 103364. 80
CONCRETE, A, SUBSTRUCTURE | | |

0026 702-51015 47.600 n8 | 250. 00000 11900. 00| 400. 00000 19040. 00| 317. 48000 15112. 05
CONCRETE, B, FOOTI NGS | | |

0027 702-51863 190. 000 EACH| 7. 95000 1510. 50| 15. 00000 2850. 00| 7. 89000 1499. 10
FI ELD DRI LLED HOLE | N CONCRETE | |

0028 703-51030 6706.000 kg | 1. 66000 11131. 96| 1. 50000 10059. 00| 1. 22000 8181. 32
REI NFORCI NG STEEL | |

0029 708-51806 1.000 n2 | 235. 00000 235. 00| 400. 00000 400. 00| 648. 23000 648. 23
REPQO NTI NG MASONRY | | |

0030 709-51821 LUMP| 1500. 00000 1500. 00| 600. 00000 600. 00| 511. 50000 511.50
SURFACE SEAL | | |

0031 801-01093 2.000 EACH 750. 00000 1500. 00| 750. 00000 1500. 00| 750. 00000 1500. 00

|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 09/17/99
PAGE : 300 -3

ENG NEER S ESTI MATE: $ 280, 228. 20 ROQUTE : US 6
CALL ORDER . 300 CONTRACT I D : B -23929-A COUNTI ES : MARSHALL
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-0918397 | (3) 35-1339168
| NORTHERN | NDI ANA CONSTRUCTI Q RI ETH RI LEY CONSTRUCTI ON COM LAPORTE CONSTRUCTI ON COMPANY
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 801- 06640 6. 000 EACH 79. 00000 474. 00| 79. 00000 474. 00| 79. 00000 474.00
CONSTRUCTI ON SI GN, A | | |
0033 801-06775 LUMP| 7870. 00000 7870. 00| 16748. 59000 16748. 59| 6316. 48000 6316. 48
MAI NTAI NI NG TRAFFI C | | |
0034 802-02489 9.000 m | 50. 35000 453. 15| 50. 35000 453. 15| 50. 35000 453. 15
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
SECTI ON TOTALS | $ 202, 229. 00| $ 255, 232. 89| $ 261, 443. 61
------------------------------------------ 6
CONTRACT TOTALS | $ 202, 229. 00] $ 255, 232. 89| $ 261, 443. 61
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 280, 228. 20 ROQUTE : US 6
CALL ORDER . 300 CONTRACT I D : B -23929-A COUNTI ES : MARSHALL
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | (5) 35-1817530 [

| KANKAKEE VALLEY CONSTRUCTI ON| Pl ONEER ASSOCI ATES, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE RECONSTRUCTI ON

I
0001 105- 01925 8.000 MOS | 1625. 00000 13000. 00| 1890. 00000 15120. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 6527. 70000 6527. 70| 4500. 00000 4500. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  64356. 84000 64356. 84|  16400. 00000 16400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  10586. 00000 10586. 00|  13800. 00000 13800. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 02241 143.000 m | 11. 90000 1701. 70| 11. 90000 1701. 70|
GUARDRAI L, REMOVE | | |
0006 202- 74045 3.000 EACH 35. 00000 105. 00| 35. 00000 105. 00|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | |
0007 203- 02000 770.000 n8 | 20. 06000 15446. 20| 11. 50000 8855. 00|
EXCAVATI ON,  COVMMON | | |
0008 203- 02070 110.000 n8 | 14. 04000 1544. 40| 38. 00000 4180. 00|
BORROW | | |
0009 205- 02224 50.000 m | 9. 85000 492. 50| 9. 85000 492. 50|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205- 02229 9.000 m | 45. 00000 405. 00| 45. 00000 405. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0011 206- 51220 254.000 n8 | 24. 78000 6294. 12| 105. 00000 26670. 00|
EXCAVATI ON, VAET | | |
0012 206- 51225 120.000 n8 | 21. 34000 2560. 80| 15. 00000 1800. 00|
EXCAVATI ON, DRY | | |
0013 303- 52308 815.000 My | 13. 77000 11222. 55| 26. 70000 21760. 50|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0014 401- 04824 139.000 My | 100. 00000 13900. 00| 51. 00000 7089. 00|
HVA BASE 25.0 mm SHOULDER | | |
0015 601- 01839 1.000 EACH 1555. 00000 1555. 00| 1555. 00000 1555. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | [ |
0016 601- 06037 3.000 EACH 656. 00000 1968. 00| 565. 00000 1695. 00|
GUARDRAI L END TREATMENT, | | | |
0017 601- 99105 310.500 m | 31. 90000 9904. 95| 31. 90000 9904. 95|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0018 611- 95023 1.000 EACH 100. 00000 100. 00| 59. 00000 59. 00|

MAI LBOX ASSEMBLY, RESET | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/99
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 280, 228. 20 ROQUTE : US 6
CALL ORDER . 300 CONTRACT I D : B -23929-A COUNTI ES : MARSHALL
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | (5) 35-1817530 [
| KANKAKEE VALLEY CONSTRUCTI ON| PI ONEER ASSOCI ATES, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0019 616-02320 111.000 n2 | 5. 47000 607. 17| 6. 40000 710. 40|
GEOTEXTI LES | | |
0020 616- 06405 75.000 My | 38. 42000 2881. 50| 24. 00000 1800. 00|
R PRAP, REVETNMENT | | [
0021 621-01004 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0022 621- 06559 3110.000 n2 | 0. 55000 1710. 50| 0. 55000 1710. 50|
MULCHED SEEDI NG R | | |
0023 621- 06567 10. 700 kL | 1. 00000 10. 70| 1. 00000 10. 70|
WATER [ | |
0024 621-06574 592.000 n2 | 3. 90000 2308. 80| 3. 90000 2308. 80|
SODDI NG | | |
0025 702-51005 77.000 nB | 1175. 57000 90518. 89| 1515. 00000 116655. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0026 702-51015 47.600 n8 | 286. 44000 13634. 54| 410. 00000 19516. 00|
CONCRETE, B, FOOTI NGS | | |
0027 702-51863 190. 000 EACH 6. 04000 1147. 60| 11. 30000 2147. 00|
FI ELD DRI LLED HOLE | N CONCRETE [ | [
0028 703-51030 6706. 000 kg | 1. 64000 10997. 84| 1. 55000 10394. 30|
REI NFORCI NG STEEL | | |
0029 708-51806 1.000 n2 | 812. 87000 812. 87| 705. 00000 705. 00|
REPQO NTI NG MASONRY | | |
0030 709-51821 LUWP| 1120. 00000 1120. 00| 1710. 00000 1710. 00|
SURFACE SEAL | | |
0031 801-01093 2.000 EACH 750. 00000 1500. 00| 750. 00000 1500. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0032 801- 06640 6. 000 EACH 79. 00000 474. 00| 79. 00000 474. 00|
CONSTRUCTI ON SIGN, A | | |
0033 801-06775 LUWP| 24863. 36000 24863. 36| 38500. 00000 38500. 00|
MAI NTAI NI NG TRAFFI C | | [
0034 802- 02489 9.000 m | 50. 35000 453. 15| 50. 35000 453. 15|
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | [ [
SECTI ON TOTALS | $ 315, 211. 68| $ 335, 187. 50|
CONTRACT TOTALS | $ 315, 211. 68| $ 335, 187. 50|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/99
PAGE : 320 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 31,517.50 RQUTE : 1-70
CALL ORDER . 320 CONTRACT ID : B -24144-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 11/15/99 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 070200D
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1364963 ERBER & M LLI GAN CONSTUCTI ON COVPANY $ 21,789. 75 100. 0000%
2  35-1917625 M LESTONE CONTRACTCRS, L.P. $ 25, 486. 00 116. 9632%
3 35-1801998 CLR, I NC $ 28, 072.50 128. 8335%
4  35-1381845 HARVEY, GEORGE R & SON, INC $ 30, 633. 00 140. 5844%
5 35-0918397 Rl ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 38, 081. 25 174. 7668%
| (1) 35-1364963 (2) 35-1917625 | (3) 35-1801998
| ERBER & M LLI GAN CONSTUCTI ON| M LESTONE CONTRACTORS, L.P. |CLR INC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE JO NT REPAI R
I |
0001 703-51032 100. 000 LBS | 1. 00000 100. 00| 2. 00000 200. 00| 10. 00000 1000. 00
REI NFORCI NG STEEL, EPOXY CQATED | | |
0002 704-51002 4,500 CYS | 2000. 00000 9000. 00| 600. 00000 2700. 00| 590. 00000 2655. 00
CONCRETE, C, SUPERSTRUCTURE | |
0003 724-03276 135.500 LFT | 44. 50000 6029. 75| 125. 00000 16937. 50| 161. 00000 21815. 50
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0004 801-04308 2.000 EACH 200. 00000 400. 00| 131. 75000 263. 50| 136. 00000 272.00
ROAD CLOSURE SI GN ASSEMBLY | | [
0005 801- 06606 6. 000 EACH 60. 00000 360. 00| 42.50000 255. 00| 45, 00000 270. 00
BARRI CADE, 111B | | [
0006 801- 06640 12.000 EACH 75. 00000 900. 00| 52. 50000 630. 00| 55. 00000 660. 00
CONSTRUCTI ON SIGN, A | | |
0007 940-01001 LUWP| 5000. 00000 5000. 00| 4500. 00000 4500. 00| 1400. 00000 1400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
SECTI ON TOTALS | $ 21, 789. 75| $ 25, 486. 00| $ 28, 072.50
__________________________________________ o
CONTRACT TOTALS | $ 21, 789. 75| $ 25, 486. 00| $ 28,072.50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/99
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 31,517.50 RQUTE : 1-70
CALL ORDER . 320 CONTRACT ID : B -24144-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | (5) 35-0918397 [
| HARVEY, CGEORGE R & SON, I NC| RIETH RILEY CONSTRUCTI ON COM
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE JO NT REPAI R
I I |
0001 703-51032 100. 000 LBS | 5. 00000 500. 00| 7. 25000 725. 00|
REI NFORCI NG STEEL, EPOXY CQATED | | |
0002 704-51002 4.500 CYS | 1000. 00000 4500. 00| 4400. 00000 19800. 00|
CONCRETE, C, SUPERSTRUCTURE | |
0003 724-03276 135.500 LFT | 150. 00000 20325. 00| 107. 50000 14566. 25|
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0004 801-04308 2.000 EACH 150. 00000 300. 00| 125. 00000 250. 00|
ROAD CLOSURE SI GN ASSEMBLY | | [
0005 801- 06606 6. 000 EACH 48. 00000 288. 00| 40. 00000 240. 00|
BARRI CADE, 111B | | [
0006 801- 06640 12.000 EACH 60. 00000 720. 00| 50. 00000 600. 00|
CONSTRUCTI ON SI GN, A | | |
0007 940- 01001 LUVP| 4000. 00000 4000. 00| 1900. 00000 1900. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
SECTI ON TOTALS | $ 30, 633. 00| $ 38, 081. 25|
__________________________________________ o
CONTRACT TOTALS | $ 30, 633. 00| $ 38, 081. 25|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/99
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32, 200. 00 ROUTE : SR 61
CALL ORDER . 330 CONTRACT ID : B -24297-A COUNTI ES : KNOX
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 024200U
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1801998 CLR INC. $ 21, 922. 00 100. 0000%
2 35-1778543 DURCHOLZ EXCAVATI NG & CONSTRUCTI ON COVPANY, | NC, $ 28, 720. 00 131. 0099%
3 35-1763075 NAAS BROTHERS TRUCKI NG | NC. $ 29, 880. 00 136. 3014%
4 35-1878024 RAGLE, | NC. $ 30, 910. 50 141. 0021%
5  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 36, 825. 00 167. 9819%
| (1) 35-1801998 | (2) 35-1778543 | (3) 35-1763075
|CLR INC. | DURCHOLZ EXCAVATI NG & CONSTU| NAAS BROTHERS TRUCKI NG | NC,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE RAI LI NG REPAI R
I I |
0001 110- 01001 LUMP| 1100. 00000 1100. 00| 5000. 00000 5000. 00| 4250. 00000 4250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202-51328 LUMP| 7900. 00000 7900. 00| 7000. 00000 7000. 00| 8000. 00000 8000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0003 602- 06646 30.000 LFT | 30. 00000 900. 00| 100. 00000 3000. 00| 100. 00000 3000. 00
TEMPORARY CONCRETE BARRI ER | | |
0004 703-51032 150.000 LBS | 6. 00000 900. 00| 2. 00000 300. 00| 8. 00000 1200. 00
REI NFORCI NG STEEL, EPOXY COATED | |
0005 704-51002 0.700 CYS | 990. 00000 693. 00| 400. 00000 280. 00| 6000. 00000 4200. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0006 706-51025 11.000 LFT | 275. 00000 3025. 00| 900. 00000 9900. 00| 150. 00000 1650. 00
CONCRETE, C, RAILING | | |
0007 709-51821 LUMP| 500. 00000 500. 00| 500. 00000 500. 00| 800. 00000 800. 00
SURFACE SEAL | | |
0008 725-51875 12.000 SFT | 77.00000 924. 00| 50. 00000 600. 00| 40. 00000 480. 00
CONCRETE, A, PATCHI NG | | |
0009 801- 06640 8.000 EACH 55. 00000 440. 00| 50. 00000 400. 00| 100. 00000 800. 00
CONSTRUCTI ON SIGN, A | | |
0010 801- 06710 30.000 DAY | 18. 00000 540. 00| 18. 00000 540. 00| 50. 00000 1500. 00
FLASH NG ARROW SI GN | | |
0011 801- 06775 LUMP| 5000. 00000 5000. 00| 1200. 00000 1200. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 21, 922. 00| $ 28, 720. 00| $ 29, 880. 00
------------------------------------------ B

CONTRACT TOTALS [ $ 21, 922. 00| $ 28, 720. 00| $ 29, 880. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/99
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32, 200. 00 ROUTE : SR 61
CALL ORDER . 330 CONTRACT ID : B -24297-A COUNTI ES : KNOX
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1878024 | (5) 35-2040801 [
| RAGLE, | NC. | GOHVANN ASPHALT & OONSTR., ||
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 BRI DGE RAI LI NG REPAI R
[ I |
0001 110-01001 LUWP| 1580. 00000 1580. 00| 1800. 00000 1800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202-51328 LUWP| 19760. 00000 19760. 00| 11500. 00000 11500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0003 602- 06646 30.000 LFT | 60. 00000 1800. 00| 200. 00000 6000. 00
TEMPORARY CONCRETE BARR! ER | | [
0004 703-51032 150. 000 LBS | 2. 85000 427. 50| 3. 50000 525. 00
REI NFORCI NG STEEL, EPOXY CQATED | | |
0005 704-51002 0.700 CvYs | 4200. 00000 2940. 00| 5000. 00000 3500. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0006 706-51025 11.000 LFT | 185. 00000 2035. 00| 250. 00000 2750. 00
CONCRETE, C, RAILING | | |
0007 709-51821 LUVP| 100. 00000 100. 00| 1800. 00000 1800. 00
SURFACE SEAL | | [
0008 725-51875 12.000 SFT | 14. 00000 168. 00| 150. 00000 1800. 00
CONCRETE, A, PATCHI NG | | [
0009 801- 06640 8.000 EACH 100. 00000 800. 00| 300. 00000 2400. 00
CONSTRUCTI ON SI GN, A | | [
0010 801-06710 30. 000 DAY | 10. 00000 300. 00| 25. 00000 750. 00
FLASHI NG ARROW S| GN | | [
0011 801-06775 LUWVP| 1000. 00000 1000. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 30, 910. 50| $ 36, 825. 00
------------------------------------------ Hrm o e e m e e e e e e e e e e e et e e e e e e o e e e e e e m e e e e e e e e e eemeeeaoaoo-
CONTRACT TOTALS | $ 30, 910. 50| $ 36, 825. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/99
PAGE : 340 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 457, 733. 66 RQUTE : CR 100S
CALL ORDER . 340 CONTRACT I D : B -24450-A COUNTI ES : ADAMS
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TI ME : 70 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 9901013
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1374866 PRI MO, | NC. $  311,282.11 100. 0000%
2 35-1058755 BAKER & SCHULTZ, |NC. $  318,944.84 102. 4616%
3 35-1817530 Pl ONEER ASSOCI ATES, | NC. $  424,748.13 136. 4511%
| (1) 35-1374866 | (2) 35-1058755 | (3) 35-1817530
| PRIMCO, | NC. | BAKER & SCHULTZ, |NC. | Pl ONEER ASSOCI ATES, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e et e e e e e e e e e e e meeoeooooo-
SECTI ON 0001 BRI DGE REPLACENENT
I I |
0001 105- 06790 9.000 M5 | 1046. 34000 9417. 06| 800. 00000 7200. 00| 1550. 00000 13950. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 4980. 56000 4980. 56 4620. 00000 4620. 00| 5900. 00000 5900. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  15564. 10000 15564. 10|  17000. 00000 17000. 00|  21300. 00000 21300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 3471. 40000 3471. 40| 7500. 00000 7500.00]  12500. 00000 12500. 00
CLEARI NG RI GHT OF WY | |
0005 202-51330 LUMP|  18179. 40000 18179.40|  14800. 00000 14800. 00|  21000. 00000 21000. 00
PRESENT STRUCTURE, REMOVE | | |
0006 203- 02000 560.000 n8 | 14. 27000 7991. 20| 12. 00000 6720. 00| 10. 45000 5852. 00
EXCAVATI ON,  COVMON | | |
0007 203- 02070 1065.000 n8 | 14. 35000 15282. 75| 17. 85000 19010. 25| 24. 80000 26412. 00
BORROW | |
0008 205- 02224 65.000 m | 9. 00000 585. 00| 9. 45000 614. 25| 9. 00000 585. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0009 205- 02229 75.000 m | 7. 70000 577. 50| 8. 10000 607. 50| 7.70000 577. 50
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0010 205- 02231 44.000 m | 31. 02000 1364. 88| 26. 25000 1155. 00| 96. 00000 4224.00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0011 206-51215 50.000 n8 | 115. 94000 5797. 00| 80. 00000 4000. 00| 75. 00000 3750. 00
EXCAVATI ON, X | |

0012 206- 51220 80.000 n8 | 210. 50000 16840. 00| 100. 00000 8000. 00| 65. 00000 5200. 00
EXCAVATI ON, VET | |

0013 206- 51230 7.000 n8 | 16. 83000 117. 81| 10. 00000 70. 00| 46. 00000 322. 00

EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/99
PAGE : 340 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 457, 733. 66 RQUTE : CR 100S
CALL ORDER . 340 CONTRACT I D : B -24450-A COUNTI ES : ADAMS
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1058755 | (3) 35-1817530
| PRIMCO, | NC. | BAKER & SCHULTZ, | NC. | Pl ONEER ASSOCI ATES, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 211-02060 6.000 nB8 | 134. 05000 804. 30| 40. 00000 240. 00| 65. 10000 390. 60
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 213-52830 8.000 nB | 100. 00000 800. 00| 130. 00000 1040. 00| 204. 15000 1633. 20
FLOMBLE MORTAR | | [
0016 303-52308 670.000 My | 14. 52000 9728. 40| 12. 60000 8442. 00| 12. 50000 8375. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0017 402-05474 215.000 My | 37. 00000 7955. 00| 38. 85000 8352. 75| 38. 50000 8277.50
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0018 402- 05477 90.000 My | 40. 00000 3600. 00| 42. 00000 3780. 00| 41. 65000 3748. 50
HVA SURFACE 9.5 nm MAI NLI NE | | [
0019 405-05518 1210.000 n2 | 1. 35000 1633. 50| 1. 42000 1718. 20| 1. 40000 1694. 00
ASPHALT FOR PRI VE COAT | | [
0020 406- 05521 1185.000 n2 | 0. 15000 177. 75| 0. 16000 189. 60| 0. 16000 189. 60
ASPHALT FOR TACK COAT | | [
0021 601-01839 1.000 EACH| 1600. 00000 1600. 00| 1606. 00000 1606. 00| 1530. 00000 1530. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |
0022 601-01854 4.000 EACH 800. 00000 3200. 00| 825. 00000 3300. 00| 785. 00000 3140. 00
GUARDRAI L TRANSI TI ON, 3.810 m LONG | |
0023 601- 05586 1.000 EACH 1600. 00000 1600. 00| 1606. 00000 1606. 00| 1530. 00000 1530. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 9 [ [ |
0024 601- 06037 4.000 EACH 500. 00000 2000. 00| 588. 00000 2352. 00| 560. 00000 2240. 00
GUARDRAI L END TREATMENT, | | | [
0025 601-99105 161.925 m | 31. 07000 5031. 01 33. 00000 5343. 53| 31. 55000 5108. 73
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0026 603- 06040 112.000 m | 27. 25000 3052. 00| 26. 25000 2940. 00| 25. 00000 2800. 00
FENCE, FARM FIELD, 1190 nm | | |
0027 603-91748 2.000 EACH 725. 00000 1450. 00| 805. 00000 1610. 00| 765. 00000 1530. 00
FENCE GATE, FARM FI ELD, 1190 mm X 4.9 m | | |
0028 608- 04395 10.000 My | 93. 40000 934. 00| 34. 65000 346. 50| 45. 00000 450. 00
AGGREGATE FOR SHOULDER DRAI NS | | |
0029 610- 05527 20.000 My | 42. 00000 840. 00| 44, 10000 882. 00| 43. 70000 874. 00
HVA FOR APPROACHES | | |
0030 610- 06257 152.000 n2 | 52. 06000 7913. 12| 50. 00000 7600. 00| 72. 25000 10982. 00
REI NFORCED CONCRETE BRI DGE APPRQACH, , | | |
250 mMm | | |
0031 615- 06505 5.000 EACH 350. 00000 1750. 00| 368. 00000 1840. 00| 350. 00000 1750. 00
MONUMENT, B | | |
0032 616- 02320 761.000 n2 | 2. 46000 1872. 06| 2. 10000 1598. 10| 3. 80000 2891. 80

GEOTEXTI LES | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 457, 733. 66 RQUTE : CR 100S
CALL ORDER . 340 CONTRACT I D : B -24450-A COUNTI ES : ADAMS
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1058755 | (3) 35-1817530
| PRIMCO, | NC. | BAKER & SCHULTZ, | NC. | Pl ONEER ASSOCI ATES, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 616- 06405 679.000 My | 16. 47000 11183. 13| 26. 25000 17823. 75| 20. 00000 13580. 00
R PRAP, REVETNMENT | | |
0034 621-01004 2.000 EACH 150. 00000 300. 00| 890. 00000 1780. 00| 850. 00000 1700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0035 621- 06548 5.000 kg | 55. 00000 275. 00| 58. 00000 290. 00| 55. 00000 275. 00
SEED M XTURE, CV | | |
0036 621- 06559 2650.000 n2 | 0. 55000 1457. 50| 0. 60000 1590. 00| 0. 55000 1457. 50
MULCHED SEEDI NG R | | |
0037 621- 06567 4.000 KL | 1. 00000 4. 00| 1. 00000 4. 00| 1. 00000 4.00
WATER | | |
0038 621- 06574 208.000 n2 | 8. 50000 1768. 00| 8. 95000 1861. 60| 8. 50000 1768. 00
SODDI NG | | |
0039 622-52436 3.000 EACH 19. 00000 57. 00| 26. 25000 78. 75| 22.50000 67.50
SI GN, DO NOT MOW OR SPRAY | | |
0040 622-91786 90. 000 EACH| 10. 00000 900. 00| 10. 50000 945. 00| 10. 00000 900. 00
SEEDLI NG | | |
0041 701-51195 54.400 m | 79. 84000 4343. 30| 82. 00000 4460. 80| 270. 00000 14688. 00
PILE, STEEL H, HP 310 X 79 | | |
0042 701-91792 8.000 EACH 87.41000 699. 28| 95. 00000 760. 00| 120. 00000 960. 00
PILE TIP, STEEL H | | |
0043 702-51005 74.000 nm8 | 290. 00000 21460. 00| 366. 00000 27084. 00| 575. 00000 42550. 00
CONCRETE, A, SUBSTRUCTURE | | |
0044 702-51015 24.600 n8 | 290. 00000 7134. 00| 366. 00000 9003. 60| 400. 00000 9840. 00
CONCRETE, B, FOOTI NGS | | |
0045 703-51030 8292.000 kg | 1. 08000 8955. 36| 1. 10000 9121. 20| 1. 55000 12852. 60
REI NFORCI NG STEEL | | |
0046 703-51032 15359. 000 kg | 1. 20000 18430. 80| 1. 20000 18430. 80| 1. 65000 25342. 35
REI NFORCI NG STEEL, EPOXY CQATED | | |
0047 703-97936 72.000 EACH 18. 63000 1341. 36| 15. 00000 1080. 00| 11. 00000 792. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0048 704-51002 151.900 nB | 335. 00000 50886. 50| 366. 00000 55595. 40| 555. 00000 84304. 50
CONCRETE, C, SUPERSTRUCTURE | | [
0049 706- 91957 64.770 m | 199. 87000 12945. 58| 158. 00000 10233. 66| 177. 00000 11464. 29
BRI DGE RAI LING THRI E BEAM | | [
0050 709-51821 LUWP| 1148. 40000 1148. 40| 1585. 00000 1585. 00| 1440. 00000 1440. 00
SURFACE SEAL | | |
0051 715-03153 50.000 m | 65. 89000 3294. 50| 52. 50000 2625. 00| 95. 00000 4750. 00
PIPE, GROUP D, 450 nm | | [
0052 715-27015 8.000 m | 51. 00000 408. 00| 63. 00000 504. 00| 75. 00000 600. 00

Pl PE, CORRUGATED STEEL, 1.63 nm 300 mm | | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 457, 733. 66 RQUTE : CR 100S
CALL ORDER . 340 CONTRACT I D : B -24450-A COUNTI ES : ADAMS
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1058755 | (3) 35-1817530
| PRIMCO, | NC. | BAKER & SCHULTZ, | NC. | Pl ONEER ASSOCI ATES, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0053 715- 46010 6. 000 EACH 206. 07000 1236. 42| 210. 00000 1260. 00| 425. 00000 2550. 00
PI PE END SECTION, 450 mm | | |
0054 719- 35010 30.000 m | 11. 91000 357. 30| 10. 50000 315. 00| 65. 25000 1957. 50
Pl PE, DRAI NTI LE, CLASS STANDARD, 250 nmm | | |
0055 719- 35011 30.000 m | 16. 25000 487. 50| 13. 65000 409. 50| 70. 00000 2100. 00
Pl PE, DRAI NTI LE, CLASS STANDARD, 300 nmm | | |
0056 719- 35015 30.000 m | 26. 20000 786. 00| 16. 80000 504. 00| 77.00000 2310. 00
Pl PE, DRAI NTI LE, CLASS STANDARD, 375 nmm | | |
0057 801-04308 4.000 EACH 318. 00000 1272. 00| 335. 00000 1340. 00| 356. 00000 1424. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0058 801- 06605 8.000 EACH 114. 00000 912. 00| 120. 00000 960. 00| 127. 60000 1020. 80
BARRI CADE, |11A | | [
0059 801- 06606 4.000 EACH 156. 00000 624. 00| 164. 00000 656. 00| 175. 00000 700. 00
BARRI CADE, 111B | | |
0060 801- 06625 4.000 EACH 66. 00000 264. 00| 70. 00000 280. 00| 73. 90000 295. 60
DETOUR ROUTE MARKER ASSEMBLY | | |
0061 801-06640 8.000 EACH 157. 00000 1256. 00| 165. 00000 1320. 00| 175. 75000 1406. 00
CONSTRUCTI ON SI GN, A | | [
0062 802- 76025 0.418 n2 | 420. 55000 175. 79| 360. 00000 150. 48| 340. 00000 142.12
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS 220 | | |
0063 802- 76035 .162 n2 | 422. 90000 491. 41| 200. 00000 232. 40| 190. 00000 220. 78
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND 2. 54 mm THI CKNESS 225 | | |
0064 802- 76055 17.068 m | 3. 35000 57.18| 18. 00000 307. 22| 17. 00000 290. 16
SI GN POST, A 18 | | |
0065 808-06713 450.000 m | 0. 29000 130. 50| 0. 30000 135. 00| 0. 32000 144. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0066 808-06714 450.000 m | 0. 29000 130. 50| 0. 30000 135. 00| 0. 32000 144. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 311, 282. 11| $ 318, 944. 84| $ 424, 748. 13
CONTRACT TOTALS | $ 311, 282. 11] $ 318, 944. 84| $ 424,748. 13




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/99
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 569, 739. 18 RQUTE : CR 600E
CALL ORDER . 350 CONTRACT ID : B -24452-A COUNTI ES : BENTON
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 80 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 9904016
SET- AS| DE :

VENDOR RANKI NG :

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | |

0011 205- 02229 50.000 m | 12. 00000 600. 00| 12. 00000 600. 00 7. 50000 375. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK |

0012 205- 02234 2.000 EACH 400. 00000 800. 00| 104. 50000 209. 00 100. 00000 200. 00

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, | |
CULVERT PI PE PROTECTI ON | |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1386990 I SOM JACK CONSTRUCTI ON COMPANY, | NC. $  464,565.23 100. 0000%
2 35-1523985 WRTZ & YATES, |INC. $  511,171.98 110. 0323%
3 35-1212938 ATLAS EXCAVATI NG | NC. $  529,379.95 113. 9516%
4 35-1447641 STRUCTURE CONTRACTCRS, | NC. $  561,598.35 120. 8868%
5 37-1351053 MACC OF ILLINO'S, INC. $  651,712.65 140. 2844%
| (1) 35-1386990 | (2) 35-1523985 | (3) 35-1212938
| 1SOM JACK CONSTRUCTI ON COVP| W RTZ & YATES, | NC. | ATLAS EXCAVATING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105- 06790 10.000 MOS | 1500. 00000 15000. 00| 1700. 00000 17000. 00| 650. 00000 6500. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 8000. 00000 8000.00]  12000. 00000 12000. 00|  12000. 00000 12000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  20000. 00000 20000. 00|  25000. 00000 25000. 00|  28000. 00000 28000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  12000. 00000 12000. 00|  10000. 00000 10000. 00|  12000. 00000 12000. 00
CLEARI NG RI GHT OF WY | |
0005 202-51330 LUMP|  20000. 00000 20000. 00|  20000. 00000 20000. 00|  35000. 00000 35000. 00
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 120.000 n2 | 17. 00000 2040. 00| 19. 20000 2304. 00| 5. 80000 696. 00
SURFACE M LLING ASPHALT | | |
0007 203- 02000 381.000 n8 | 8. 00000 3048. 00| 9. 15000 3486. 15| 18. 00000 6858. 00
EXCAVATI ON,  COMVON | | |
0008 203- 02045 943.000 n8 | 5. 00000 4715. 00| 3. 93000 3705. 99| 4.20000 3960. 60
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0009 203- 02070 1827.000 n8 | 9. 00000 16443. 00| 10. 51000 19201. 77| 10. 00000 18270. 00
BORROW | |
0010 205- 02224 495.000 m | 6. 50000 3217. 50| 6. 30000 3118. 50| 6. 50000 3217.50
I
I
I
|
I
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/99
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 569, 739. 18 RQUTE : CR 600E
CALL ORDER . 350 CONTRACT ID : B -24452-A COUNTI ES : BENTON
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1386990 | (2) 35-1523985 | (3) 35-1212938
| 1SOM  JACK CONSTRUCTI ON COWP| WRTZ & YATES, | NC. | ATLAS EXCAVATING | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0013 206-51230 151.600 nB | 45. 00000 6822. 00| 40. 00000 6064. 00| 65. 00000 9854. 00
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0014 211-02060 1.000 nB8 | 75. 00000 75. 00| 100. 00000 100. 00| 220. 00000 220. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0015 213-52830 20.000 n8 | 175. 00000 3500. 00| 195. 00000 3900. 00| 130. 00000 2600. 00
FLOMBLE MORTAR | | [
0016 303- 04095 240.000 My | 16. 00000 3840. 00| 15. 40000 3696. 00| 14. 00000 3360. 00
COVPACTED AGGREGATE FOR SHOULDER, O, | | |
SI ZE NO. 73 | | |
0017 303-52308 1196.000 My | 15. 00000 17940. 00| 14. 30000 17102. 80| 13. 00000 15548. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0018 402-05474 360.000 My | 53. 00000 19080. 00| 58. 92000 21211. 20| 30. 00000 10800. 00
HVA | NTERVEDI ATE 19. 0 mm  NMAI NLI NE | | |
0019 402-05477 170.000 My | 64. 00000 10880. 00| 65. 00000 11050. 00| 57. 00000 9690. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0020 404- 05514 629.000 n2 | 9. 00000 5661. 00| 6. 60000 4151. 40| 8. 50000 5346. 50
SEAL COAT, 5 | | |
0021 405- 05518 2283.000 n2 | 2. 00000 4566. 00| 1. 60000 3652. 80| 0. 70000 1598. 10
ASPHALT FOR PRI ME COAT | | |
0022 406- 05521 2238.000 n2 | 1. 90000 4252. 20| 1. 33000 2976. 54| 0. 40000 895. 20
ASPHALT FOR TACK COAT | | |
0023 601- 02354 4.000 EACH 450. 00000 1800. 00| 350. 00000 1400. 00| 325. 00000 1300. 00
GUARDRAI L TRANSI TI ON, W | | |
0024 601- 06037 4.000 EACH 710. 00000 2840. 00| 630. 00000 2520. 00| 560. 00000 2240. 00
GUARDRAI L END TREATMENT, | | | |
0025 601-99105 160.000 m | 36. 00000 5760. 00| 34. 76000 5561. 60| 33. 00000 5280. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0026 603- 03829 456.000 m | 18. 75000 8550. 00| 25. 00000 11400. 00| 17. 00000 7752. 00
FENCE | | |
0027 610- 05527 12.500 My | 115. 00000 1437. 50| 102. 00000 1275. 00| 125. 00000 1562. 50
HVA FOR APPROACHES | | [
0028 610- 06257 114.200 n2 | 47. 00000 5367. 40| 52. 40000 5984. 08| 52. 00000 5938. 40
REI NFORCED CONCRETE BRI DGE APPRQOACH, , | | |
250 mMm | | |
0029 615- 06505 2.000 EACH 350. 00000 700. 00| 350. 00000 700. 00| 340. 00000 680. 00
MONUMENT, B | | |
0030 615-06527 1.000 EACH 325. 00000 325. 00| 375. 00000 375. 00| 360. 00000 360. 00
MONUMENT, SECTI ON CORNER | | |
0031 616- 02320 1008.000 n2 | 3. 35000 3376. 80| 3. 89000 3921. 12| 3. 90000 3931. 20
GEOTEXTI LES | | |
0032 616- 06405 710.000 My | 16. 00000 11360. 00| 24. 20000 17182. 00| 20. 00000 14200. 00

Rl PRAP, REVETMENT |



STRUCTURAL MEMBERS, CONCRETE |-BEAM |1, |
914 nm X 305 mm |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 569, 739. 18 RQUTE : CR 600E
CALL ORDER . 350 CONTRACT ID : B -24452-A COUNTI ES : BENTON
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1386990 | (2) 35-1523985 | (3) 35-1212938
| 1SOM  JACK CONSTRUCTI ON COWP| WRTZ & YATES, | NC. | ATLAS EXCAVATING | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0033 616- 06451 30.000 My | 25. 00000 750. 00| 25. 00000 750. 00| 21. 00000 630. 00
R PRAP, UNI FORM | | |
0034 621-01004 1.000 EACH 700. 00000 700. 00| 700. 00000 700. 00| 560. 00000 560. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0035 621-01743 19.500 kg | 15. 43000 300. 88| 15. 65000 305. 18| 14. 00000 273. 00
SEED M XTURE, GRASS, 2 | |
0036 621- 06545 0.500 My | 600. 00000 300. 00| 1300. 00000 650. 00| 1250. 00000 625. 00
FERTI LI ZER | | |
0037 621-06548 5.500 kg | 40. 00000 220. 00| 50. 00000 275. 00| 45. 00000 247.50
SEED M XTURE, CV | | |
0038 621- 06553 64.500 kg | 11. 00000 709. 50| 17. 25000 1112. 63| 16. 00000 1032. 00
SEED M XTURE, R | | |
0039 621- 06565 2.300 My | 550. 00000 1265. 00| 950. 00000 2185. 00| 915. 00000 2104. 50
MULCHI NG MATERI AL | | [
0040 621-06574 155.000 n2 | 4. 75000 736. 25| 10. 00000 1550. 00| 9. 00000 1395. 00
SODDI NG | | |
0041 622-52436 5.000 EACH 30. 00000 150. 00| 30. 00000 150. 00| 22. 00000 110. 00
SI GN, DO NOT MOW OR SPRAY | |
0042 622-91786 75.000 EACH 12. 00000 900. 00| 20. 00000 1500. 00| 16. 00000 1200. 00
SEEDLI NG | |
0043 701-96089 387.500 m | 88. 56000 34317. 00| 78. 75000 30515. 63| 110. 00000 42625. 00
PILE, CONCRETE, STEEL SHELL ENCASED, | | [
6.35 nm 356 nm | [ [
0044 702-51005 79.400 n8 | 412. 00000 32712. 80| 458. 44000 36400. 14| 415. 00000 32951. 00
CONCRETE, A, SUBSTRUCTURE | | |
0045 702-51015 5.600 nB8 | 412. 00000 2307. 20| 468. 75000 2625. 00| 550. 00000 3080. 00
CONCRETE, B, FOOTI NGS | | |
0046 703-51030 3150. 000 kg | 1. 03000 3244. 50| 1. 50000 4725. 00| 1. 20000 3780. 00
REI NFORCI NG STEEL | | [
0047 703-96177 17042. 000 kg | 1. 20000 20450. 40| 1. 32000 22495. 44| 1. 30000 22154. 60
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0048 703-97936 74.000 EACH 13. 00000 962. 00| 18. 00000 1332. 00| 17. 00000 1258. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0049 704-51002 129.500 nB | 395. 00000 51152. 50| 486. 49000 63000. 46| 440. 00000 56980. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0050 706- 02686 114.300 m | 90. 00000 10287. 00| 135. 00000 15430. 50| 95. 00000 10858. 50
BRI DGE RAILING SL1 | | [
0051 707-05983 260.000 m | 250. 00000 65000. 00| 249. 07000 64758. 20| 384. 00000 99840. 00
I I
I |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/99
PAGE : 350 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 569, 739. 18 RQUTE : CR 600E
CALL ORDER . 350 CONTRACT ID : B -24452-A COUNTI ES : BENTON
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1386990 | (2) 35-1523985 | (3) 35-1212938
| 1SOM  JACK CONSTRUCTI ON COWP| WRTZ & YATES, | NC. | ATLAS EXCAVATING | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0052 709-51821 LUWP| 3300. 00000 3300. 00| 3300. 00000 3300. 00| 4700. 00000 4700. 00
SURFACE SEAL | | |
0053 715-05169 9.000 m | 53. 50000 481. 50| 60. 00000 540. 00| 125. 00000 1125. 00
PIPE, TYPE 3, O RCULAR 375 nm [ [ |
0054 715- 46005 2.000 EACH 275. 00000 550. 00| 160. 00000 320. 00| 190. 00000 380. 00
PI PE END SECTION, 375 mm | | [
0056 801-04308 6.000 EACH 450. 00000 2700. 00| 1200. 00000 7200. 00| 850. 00000 5100. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0057 801- 06605 6.000 EACH 200. 00000 1200. 00| 300. 00000 1800. 00| 165. 00000 990. 00
BARRI CADE, |11A | | [
0058 801- 06606 6.000 EACH 225. 00000 1350. 00| 390. 00000 2340. 00| 215. 00000 1290. 00
BARRI CADE, 111B | | [
0059 801- 06625 9.000 EACH 115. 00000 1035. 00| 95. 00000 855. 00| 100. 00000 900. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0060 801- 06640 20. 000 EACH 150. 00000 3000. 00| 145. 00000 2900. 00| 130. 00000 2600. 00
CONSTRUCTI ON SI GN, A | | [
0061 802- 76025 0.590 n2 | 200. 00000 118. 00| 400. 00000 236. 00| 170. 00000 100. 30
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0062 802- 76055 12.900 m | 17. 00000 219. 30| 16. 50000 212. 85| 9. 50000 122. 55
SI GN POST, A | | |
0063 802- 76035 0.750 n2 | 200. 00000 150. 00| 212. 00000 159. 00| 180. 00000 135. 00
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND 2. 54 nm THI CKNESS | | [
SECTI ON TOTALS | $ 464, 565. 23| $ 511, 171. 98| $ 529, 379. 95
__________________________________________ o
CONTRACT TOTALS | $ 464, 565. 23| $ 511, 171. 98| $ 529, 379. 95




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/99
PAGE : 350 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 569, 739. 18 ROUTE : CR 600E
CALL ORDER : 350 CONTRACT 1D : B -24452-A COUNTI ES : BENTON
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1447641 | (5) 37-1351053 |
| STRUCTURE CONTRACTORS, INC. | MACC OF ILLINO'S, |NC |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ R N
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105- 06790 10.000 M5 | 1900. 00000 19000. 00| 980. 00000 9800. 00|
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 6500. 00000 6500. 00| 9750. 00000 9750. 00|
CONSTRUCTI ON ENGl NEERI NG | | |
0003 110-01001 LUMP|  28000. 00000 28000.00]  10896. 00000 10896. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP| 5000. 00000 5000. 00| 3000. 00000 3000. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202-51330 LUMP|  50000. 00000 50000.00]  13750. 00000 13750. 00|
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 120.000 n2 | 16. 00000 1920. 00| 17. 50000 2100. 00|
SURFACE M LLI NG, ASPHALT | | |
0007 203- 02000 381.000 n8 | 4. 00000 1524. 00| 32. 00000 12192. 00|
EXCAVATI ON,  COVVON | | |
0008 203- 02045 943.000 n8 | 9. 50000 8958. 50| 16. 00000 15088. 00|
EXCAVATI ON FOR SUBGRADE TREATNMENT | | |
0009 203- 02070 1827.000 n8 | 12. 00000 21924. 00| 16. 00000 29232. 00|
BORROW | | |
0010 205- 02224 495.000 m | 6. 00000 2970. 00| 6. 00000 2970. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0011 205- 02229 50.000 m | 11. 00000 550. 00| 11. 00000 550. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0012 205- 02234 2.000 EACH 95. 00000 190. 00| 100. 00000 200. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0013 206- 51230 151.600 nB | 25. 50000 3865. 80| 17. 00000 2577. 20|
EXCAVATI ON,  FOUNDATI ON, UNCLASSI FI ED | | |
0014 211- 02060 1.000 n8 | 272. 00000 272. 00| 305. 00000 305. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 213- 52830 20.000 n8 | 80. 00000 1600. 00| 92. 00000 1840. 00|
FLOMBLE MORTAR | | |
0016 303- 04095 240.000 My | 16. 00000 3840. 00| 25. 00000 6000. 00|
COVPACTED AGGREGATE FOR SHOULDER, O, | | |
SIZE NO. 73 | | |
0017 303-52308 1196.000 My | 22. 00000 26312. 00| 21. 00000 25116. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0018 402- 05474 360.000 My | 48. 00000 17280. 00| 51. 00000 18360. 00|

HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/99
PAGE : 350 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 569, 739. 18 RQUTE : CR 600E
CALL ORDER . 350 CONTRACT ID : B -24452-A COUNTI ES : BENTON
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1447641 | (5) 37-1351053 [
| STRUCTURE CONTRACTORS, INC. | MACC OF ILLINOS, INC |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0019 402- 05477 170.000 My | 60. 00000 10200. 00| 62. 00000 10540. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0020 404-05514 629.000 n2 | 6. 00000 3774. 00| 6. 75000 4245.75
SEAL COAT, 5 | | [
0021 405-05518 2283.000 n2 | 1. 45000 3310. 35| 1. 55000 3538. 65
ASPHALT FOR PRI ME COAT | | |
0022 406- 05521 2238.000 n2 | 1. 20000 2685. 60| 1. 25000 2797.50
ASPHALT FOR TACK COAT | | [
0023 601- 02354 4.000 EACH 315. 00000 1260. 00| 325. 00000 1300. 00
GUARDRAI L TRANSI TI ON, W | | [
0024 601- 06037 4.000 EACH 560. 00000 2240. 00| 575. 00000 2300. 00
GUARDRAI L END TREATMENT, | | | [
0025 601-99105 160.000 m | 32. 00000 5120. 00| 32. 00000 5120. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0026 603- 03829 456.000 m | 16. 25000 7410. 00| 23. 50000 10716. 00
FENCE | [ |
0027 610- 05527 12.500 My | 90. 00000 1125. 00| 95. 00000 1187. 50
HVA FOR APPROACHES | | [
0028 610- 06257 114.200 n2 | 55. 00000 6281. 00| 115. 00000 13133. 00
REI NFORCED CONCRETE BRI DGE APPRQACH, , | | |
250 mMm | | |
0029 615- 06505 2.000 EACH 315. 00000 630. 00| 330. 00000 660. 00|
MONUMENT, B | | |
0030 615-06527 1. 000 EACH 305. 00000 305. 00| 320. 00000 320. 00|
MONUMENT, SECTI ON CORNER | | |
0031 616-02320 1008.000 n2 | 3. 00000 3024. 00| 2. 05000 2066. 40
GEOTEXTI LES | | |
0032 616- 06405 710.000 My | 25. 00000 17750. 00| 25. 00000 17750. 00|
Rl PRAP, REVETNMENT | | |
0033 616- 06451 30.000 My | 50. 00000 1500. 00| 46. 00000 1380. 00|
R PRAP, UNI FORM | | |
0034 621-01004 1.000 EACH 525. 00000 525. 00| 550. 00000 550. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0035 621-01743 19.500 kg | 14. 00000 273. 00| 14. 00000 273. 00|
SEED M XTURE, GRASS, 2 | | [
0036 621- 06545 0.500 My | 1126. 00000 563. 00| 1180. 00000 590. 00|
FERTI LI ZER | | |
0037 621-06548 5.500 kg | 44, 00000 242. 00| 46. 00000 253. 00|
SEED M XTURE, CV | | |
0038 621- 06553 64.500 kg | 15. 00000 967. 50| 16. 00000 1032. 00|
|

SEED M XTURE, R



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/99
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 569, 739. 18 ROUTE : CR 600E
CALL ORDER : 350 CONTRACT 1D : B -24452-A COUNTI ES : BENTON
LETTI NG DATE : 09/14/99 10:00 AM DI STRICT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1447641 | (5) 37-1351053 |
| STRUCTURE OONTRACTORS, INC. | MACC OF ILLINO'S, INC |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ e e e e e e e e e e e e memmeee e e e e e e e e e e e e e e m e m -
0039 621- 06565 2.300 My | 866. 00000 1991. 80| 908. 00000 2088. 40|
MULCHI NG MATERI AL | | |
0040 621- 06574 155.000 n2 | 9. 00000 1395. 00| 9. 00000 1395. 00|
SODDI NG | | |
0041 622-52436 5.000 EACH 25. 00000 125. 00| 26. 00000 130. 00|
SIGN, DO NOT MOW OR SPRAY | | |
0042 622-91786 75.000 EACH 15. 00000 1125. 00| 15. 75000 1181. 25|
SEEDLI NG | | |
0043 701- 96089 387.500 m | 102. 00000 39525. 00| 100. 00000 38750. 00|
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
6.35 nm 356 mm | | |
0044 702- 51005 79.400 nB8 | 450. 00000 35730. 00| 1470. 00000 116718. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0045 702- 51015 5.600 nB8 | 900. 00000 5040. 00| 1900. 00000 10640. 00|
CONCRETE, B, FOOTI NGS | | I
0046 703-51030 3150.000 kg | 1. 50000 4725. 00| 1. 85000 5827. 50|
REl NFORCI NG STEEL | | |
0047 703-96177 17042.000 kg | 2. 00000 34084. 00| 2. 05000 34936. 10|
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 [ I I
0048 703-97936 74.000 EACH| 12. 00000 888. 00| 21. 50000 1591. 00|
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0049 704-51002 129.500 n8 | 550. 00000 71225. 00| 700. 00000 90650. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0050 706- 02686 114.300 m | 150. 00000 17145. 00| 128. 00000 14630. 40|
BRI DGE RAILING SL1 | | |
0051 707-05983 260.000 m | 250. 00000 65000. 00| 285. 00000 74100. 00|
STRUCTURAL MEMBERS, CONCRETE |-BEAM |1, | | |
914 mm X 305 nm | | |
0052 709-51821 LUWP| 3000. 00000 3000. 00| 2900. 00000 2900. 00|
SURFACE SEAL | | |
0053 715- 05169 9.000 m | 110. 00000 990. 00| 105. 00000 945. 00|
PIPE, TYPE 3, C RCULAR 375 mm | | |
0054 715- 46005 2.000 EACH 175. 00000 350. 00| 300. 00000 600. 00|
Pl PE END SECTI ON, 375 nm | | |
0056 801- 04308 6.000 EACH 800. 00000 4800. 00| 850. 00000 5100. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0057 801- 06605 6.000 EACH| 140. 00000 840. 00| 150. 00000 900. 00|
BARRI CADE, [I11A | | |
0058 801- 06606 6.000 EACH 200. 00000 1200. 00| 225. 00000 1350. 00|
BARRI CADE, I11B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/17/99
PAGE : 350 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 569, 739. 18 RQUTE : CR 600E
CALL ORDER . 350 CONTRACT ID : B -24452-A COUNTI ES : BENTON
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1447641 | (5) 37-1351053 [
| STRUCTURE CONTRACTORS, INC. | MACC OF ILLINOS, INC |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0059 801- 06625 9.000 EACH 80. 00000 720. 00| 83. 00000 747. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0060 801-06640 20. 000 EACH 120. 00000 2400. 00| 130. 00000 2600. 00|
CONSTRUCTI ON SI GN, A | | [
0061 802- 76025 0.590 n2 | 200. 00000 118. 00| 200. 00000 118. 00|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | |
0062 802- 76055 12.900 m | 12. 00000 154. 80| 15. 00000 193. 50|
SI GN POST, A | | |
0063 802- 76035 0.750 n2 | 180. 00000 135. 00| 190. 00000 142. 50|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | [
SECTI ON TOTALS | $ 561, 598. 35| $ 651, 712. 65|
CONTRACT TOTALS | $ 561, 598. 35| $ 651, 712. 65|







